STATE OF CALI FORNI A Bl D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 05/ 07/ 02 I'N PLUVAS COUNTY NEAR GREENVI LLE 05/ 16/ 02
CONTRACT NUMBER 02- 380304 FROM 0.3 KM TO 2.1 KM NORTH CF CONTRACT CODE 'E '
LOCATI ON 02- PLU-89-27.7/28.7 WOLF CREEK UNDERPASS 20 CONTRACT | TEMS

I NCREASE CAPACI TY CROSS CULVERTS FEDERAL Al D NONE

GOALS: M NORITY BUSI NESS ENTERPRI SES - 0. 0% WOMVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

POSALS | SSUED 32 FUND TOTAL HA42 750, 000 TOTAL NUMBER OF WORKI NG DAYS 40
BER OF BIDDERS 5 ENG NEERS EST 677,000. 00 AMOUNT UNDER 63, 450. 00 PERCENT UNDER EST 9. 37
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 613, 550. 00 4 STEVE MANNI NG CONSTRUCTI ON | NC 530 244-3441 SB PREF CLAI MED
00754230
P O BOX 491660 FAX 530 244-4949
REDDI NG CA 96049
2 625, 576. 00 2 LADD AND ASSOCI ATES 530 241-6102 CC PREF CLAI MED
00743116
P O BOX 992750 FAX 530 241-5492
REDDI NG CA  96099- 2750
3 673, 376. 00 5 CLEMENS CONSTRUCTI ON CO 530 223-6593 SB PREF CLAlI MED
00525424
P O BOX 494639 FAX 530 223-0128
REDDI NG CA 96049
4 774,470.00 3 A J VASCONI GENERAL 925 691-9400 CC PREF CLAI MED
ENG NEERI NG 00730659
1820 GALI NDO STREET SUl TE 275 FAX 925 691-9919
CONCORD CA 94520
5 1, 062, 833. 00 1 LORANG BROTHERS CONSTRUCTI ON 530 346-8150 CC PREF CLAI MED
I NC 00771160
1175 S AUBURN ST FAX 530 346-6120

COLFAX CA 95713



02- 380304
02- PLU-89-2
05/ 07/ 02

DER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PACE 2

05/ 16/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 APEX FENCE
ANDERSON CA 96007

METAL BEAM GUARD RAI L



02- 380304
02- PLU-89-2
05/ 07/ 02

DER | D NAME AND ADDRESS

Bl D211

PACE 3

05/ 16/ 02
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 APEX FENCE
ANDERSON CA

CALI FORNI A REBAR
VACAVI LLE CA

G AND L TRAFFI C SERVI CE
REDDI NG CA

NI TTA CONSTRUCTI ON
LOOM S CA

DER | D NAME AND ADDRESS

GUARD RAIL

REBAR

CONSTRUCTI ON AREA SI GNS

EROSI ON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 APEX FENCE
ANDERSON CA

CALI FORNI A REBAR
VACAVI LLE CA

DER | D NAME AND ADDRESS

METAL BEAM GUARD RAI L

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 APEX FENCE COVPANY | NC
19896 ALEXANDER AVE
ANDERSON CA 96007

CALI FORNI A REBAR
VACAVI LLE CA
TINUED ON NEXT PAGE

MAKERS, METAL BEAM GUARD RAI L AND TERM NAL SYSTEM

M NOR CONCRETE AND REI NFORCI NG STEEL ( PORTI ON)



02- 380304 Bl D211
02- PLU-89-2 PACE 4
05/ 07/ 02 05/ 16/ 02
ST OF SUBCONTRACTORS
DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 NI TTA CONSTRUCTI ON | NC MULCH AND ERCSI ON CONTROL
LOOM S CA
DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 DELTA CONSTRUCTI ON COMPANY | NC PAVI NG

SACRAMENTO CA 95827

G AND L TRAFFI C SERVI CES
REDDI NG CA 96003

NI TI A CONSTRUCTI ON
LOOM S CA 95650

SLI PFORM CONCRETE | NC
SACRAMENTO CA 95827

PORTABLE MESSAGE SI GN AND TRAFFI C CONTROL ( PARTI AL)

MULCH AND ERCSI ON CONTROL

M NOR CONCRETE



02- 380304 Bl D211

02- PLU- 89- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 07/ 02 05/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 2, 500. 00* 2, 500. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
3 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 2, 200. 00 4, 400. 00
4 150206 ABANDON CULVERT EA 1 1, 500. 00 1, 500. 00
5 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 1, 000. 00* 1, 000. 00
6 193114 SAND BACKFI LL VB 30 70. 00 2,100. 00
7 (S) 023605 MULCH ( EROSI ON CONTROL) VB 70 70. 00 4,900. 00
8 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 104 1, 500. 00 156, 000. 00
9 023606 1.8 X 1.2 PRECAST REI NFORCED CONCRETE M 17 2, 800. 00 47, 600. 00
BOX
10 023607 1.8 X 1.8 PRECAST REI NFORCED CONCRETE M 84 3, 000. 00 252, 000. 00
BOX
11 023608 2.4 X 1.8 PRECAST REI NFORCED CONCRETE M 19 3, 300. 00 62, 700. 00
BOX
12 664044 1200 MM CORRUGATED STEEL Pl PE M 3 500. 00 1, 500. 00
(2.77 MM THI CK)
13 703288 1200 MM CORRUGATED STEEL Pl PE R SER M 2 500. 00 1, 000. 00
(2.77 MM THI CK)
14 706655 1200 MM DEBRI'S RACK CAGE (H = 2.4 M EA 1 1, 200. 00 1, 200. 00
15 721009 ROCK SLOPE PROTECTI ON VB 20 92. 00 1, 840. 00
(FACING, METHOD B)
16 721024 ROCK SLOPE PROTECTI ON ( 1/ 4T, METHOD B) VB 100 92.00 9, 200. 00
17 729010 ROCK SLOPE PROTECTI ON FABRI C V4 190 10. 00 1, 900. 00
18 820112 MARKER ( CULVERT) EA 10 50. 00 500. 00
19 (S) 832001 METAL BEAM GUARD RAI LI NG M 370 53. 00 19, 610. 00
20 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 5 2,420.00 12, 100. 00

TOTAL 613, 550. 00



02- 380304

02- PLU- 89- 2 SUMMARY OF REMAINING BIDDERS
05/ 07/ 02
------------------------------- R R E e R LR R
SECOND | THI RD | FOURTH |
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT |
------------------------------- R e EE e Ll
2, 500. 00* 2500. 00| 1, 500. 00* 1500. 00| 3, 000. 00* 3000. 00|
61, 196. 00* 61196. 00| 36, 756. 00* 36756. 00| 100, 000. 00* 100000. 00|
5, 000. 00 10000. 00| 6, 000. 00 12000. 00| 9, 000. 00 18000. 00|
1, 000. 00 1000. 00| 4, 000. 00 4000. 00| 10, 000. 00 10000. 00|
1, 000. 00* 1000. 00| 1, 000. 00* 1000. 00| 1, 000. 00* 1000. 00|
200. 00 6000. 00| 225. 00 6750. 00| 100. 00 3000. 00|
85. 00 5950. 00| 75.00 5250. 00| 90. 00 6300. 00|
1, 000. 00 104000. 00| 1, 150. 00 119600. 00| 1, 300. 00 135200. 00|
2, 750. 00 46750. 00| 4, 200. 00 71400. 00| 5, 000. 00 85000. 00|
3, 100. 00 260400. 00| 3, 200. 00 268800. 00| 3, 000. 00 252000. 00|
4, 000. 00 76000. 00| 5, 000. 00 95000. 00| 5, 000. 00 95000. 00|
1, 500. 00 4500. 00| 1, 200. 00 3600. 00| 2, 800. 00 8400. 00|
1, 000. 00 2000. 00| 1, 200. 00 2400. 00| 2, 800. 00 5600. 00|
2, 500. 00 2500. 00| 2, 500. 00 2500. 00| 2, 500. 00 2500. 00|
100. 00 2000. 00| 140. 00 2800. 00| 120. 00 2400. 00|
100. 00 10000. 00| 100. 00 10000. 00| 160. 00 16000. 00|
3.00 570. 00| 4.00 760. 00| 3.00 570. 00|
45.00 450. 00| 50. 00 500. 00| 50. 00 500. 00|
48.00 17760. 00| 48. 00 17760. 00| 50. 00 18500. 00|
2, 200. 00 11000. 00| 2, 200. 00 11000. 00| 2,300. 00 11500. 00|
625, 576. 00 673, 376. 00 774, 470. 00

Bl D211
PACE 6
05/ 16/ 02
FI FTH
BI D AMOUNT
5, 000. 00* 5000. 00
85, 000. 00* 85000. 00
4, 800. 00 9600. 00
10, 000. 00 10000. 00
1, 000. 00* 1000. 00
120. 00 3600. 00
87.00 6090. 00
1, 400. 00 145600. 00
6, 990. 00 118830. 00
5, 690. 00 477960. 00
7,671.00 145749. 00
636. 00 1908. 00
938. 00 1876. 00
2, 500. 00 2500. 00
92. 00 1840. 00
114.00 11400. 00
2.00 380. 00
80. 00 800. 00
60. 00 22200. 00
2, 300. 00 11500. 00
1, 062, 833. 00



